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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.
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THIS AMENDMENT IS  ISSUED TO REFLECT THE FOLLOWING CHANGE(S).

1.  CHANGE THE BID OPENING DATE FROM 24 FEB 2005 AT 2:30 P.M. TO READ 24 MAR 2005 AT 2:30 P.M.
2.  CHANGE THE COMPLETION OF WORK FROM .270 CALENDAR DAYS TO READ 270 CALENDAR DAYS  IN FAR  PART 52.211-10
 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK. 
3.  CHANGE REGION lll TO  READ REGION V OF EFAR CLAUSES 52.231-5000 EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE.
4.  DELETE THE BID SCHEDULE IN ITS ENTIRETY AND ADD THE NEW ATTACHED BID SCHEDULE.
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11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

X The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  X is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 
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RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  
REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.
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A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
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B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
 
SECTION SF30 - BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
SECTION SF30 - BLOCK 14 CONTINUATION PAGE  
 
 
 
The following have been added by full text:  
        SF 30 CONTINUATION 
 
 

 
5. Add the following clauses 52.0-4048  QUANTITY ESTIMATES to section 0700  
 
      Estimates of quantities involved in certain items of work for which bids are being solicited 
on a lump sum or job basis have been made for the use of the Government.  Copies of these 
quantity estimates may be obtained from the U S Army Engineer District Memphis, 167 North 
Main Street, Room 762, Memphis, Tennessee  38103-1894, telephone 901/544-3236, or visit our 
website at http://www.mvm.usace.army.mil/ 
      It is to be expressly understood that the accuracy of  these estimates is in no way warranted 
and that the furnishing of this information to a bidder will not relieve him of his responsibility to 
estimate the quantities involved.  It is further to be expressly understood that in no case will such 
estimate be used as a basis of  claim against the Government 
 
6.  Add the following clauses to section 0800 SP 34 COOPERATION WITH OTHERS.  A 
separate contract may be underway for construction of the extension of Route AB from Route 
25/77 intersection to the industrial park just west of the Route AB/I-55 interchange.  This is a 
Missouri Department of Transportation Project.  If these projects are constructed simultaneously, 
then each contactor will be using and working within the same right-of-way limits.  The Nash 
Relief Well Contactor shall coordinate all construction operations within the construction and 
right-of-way limits of this contract with the construction operations of the road extension so as to 
cause the least interruption practicable.  Close cooperation between the Contractor’s personnel 
and all other personnel within the right-of-way will be required.  In the event of controversy 
between the Contractor’s personnel and other personnel, the Contracting Officer’s decision will 
be final: however, if the Contractor is in disagreement with the decision, the matter may be 
pursued under the CONTRACT CLAUSE entitled “Disputes”. 
 
 
7.  Add the following clauses SP 35 PAYMENT FOR MATERIAL STORED-OFFSITE in 
section 0800  
 
  a.   In the preparation of monthly progress payment estimates, the Contracting Officer, 
upon request from the Contractor and in compliance with other criteria as hereinafter stated, will 
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authorize payment, subject to availability of funds, for materials delivered to the Contractor at 
locations other than the site for the following items: 
 

(1) Stainless Steel Riser Pipe and Screen 
 

 
 
 
 
 
 
 
 
 
b.   The following criteria must be satisfied before the prescribed payment will be 
approved. 

 
(1) The Contractor shall furnish written evidence that he holds title to the 

material. 
(2) The Contractor shall furnish evidence of the value of the materials. 
(3) The materials shall have prior approval for incorporation into work, i.e., 

required shop drawings, certificates of compliance, etc., must have been 
submitted and final approval action taken. 

(4) The materials must be properly stored to the satisfaction of the Contracting 
Officer. 

 
c.  Other items having a value exceeding $10,000.00 and delivered to the Contractor at 
locations other than the site may be considered for payment at the sole discretion of the 
Contracting Officer. 

 
8.  Add the following clause SP 36 Quantity Surveys (Reference FAR 52.236-16) 

a. The Government shall conduct a meeting with the Contractor prior to the 
commencement of any work requiring quantity surveys to discuss the requirements and 
conditions relating to quantity surveys. 
 
b. For periods that progress payments are requested, the Contractor shall provide the raw 
quantity survey data, plotted cross-sections and profiles indicating the theoretical grade 
and slope lines as specified by the contract drawings and the actual grade and slope lines 
as constructed, and quantity computations by the double end area method indicating end 
areas and tabulated volumes per station to verify the work in place. 
 
c. Quantity surveys as used in this clause means a topographical survey accomplished by 
ground methods with the display output recorded and stored in an electronic field book 
for further calculations in a computer to develop a digital terrain model (DTM) at 2' 
contour intervals. The Contractor shall furnish to the Contracting Officer the electronic 
data in Mircostation compatible files (DGN, ALG, DTM, and ASCII XYZ). The 
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Contracting Officer shall disapprove any survey information submitted by the Contractor 
that lacks sufficient data. 
 
d. Quantity Survey Method. The cross-section method shall be used to obtain topography. 
Individual cross sections will depend upon the terrain but shall not exceed 50' intervals. 
Observations shall be recorded at all breaks in slopes with a maximum distance of 25' 
between observations. Annotated cross sections shall be created and included in DGN 
format at 1"=10'. 
 
 
 
 
e. Quantity Survey Limits. After clearing of vegetation and trees, the topographic survey 
shall extend to 50 feet beyond the limits of work or to the Right-of-Way limits as shown 
on the drawings. 

 
9. Delete the Storm Water Pollution Prevention Plan in its entirety and add  the new attached 

Storm Water Pollution Prevention Plan. 
 
10.Change the Geotextile unit of measure in section 01025 paragraph 1.2.1 (8)c from “square 
feet” to read “square yards”. 
 
11. Delete section 02100 Construction Procedure in its entirety and add the new attached Section 
02100 Construction Procedure. 
 
12. Replace the paragraph 1.3 AREA TO BE TURFED in section 02936 with the following: 
 

1.3 AREAS TO BE TURFED 
 

Turf shall be established on all surfaces of the embankment placed or disturbed under this 
contract and any other areas disturbed that had existing grass present.  The limits of grass 
shall be to top bank of the ditches as shown on the drawings. No grass shall be placed on the 
disturbed areas adjacent to the new and enlarged ditches that will be farmed, nor in the 
ditches themselves.  The area of no grass includes the field road as shown on the drawings 
and adjacent areas next to the fields. 

 
13.Replace the paragraph 3.9.2 MAINTENANCE in section  02936 with the following: 

 
3.9.2  Maintenance 

 
The Contractor shall be responsible for the newly turfed areas while grass is becoming 
established to the point of acceptance by the Contracting Officer.  The Contractor will be 
responsible for any other areas including mowing within the right-of-way limits due to his 
operation that would prevent mowing by the Little River Drainage District personnel during 
the life of the contract. During establishment and prior to acceptance of the sodded areas, the 
Contractor shall repair rainwash damage, if any, to the completed embankment portion of the 
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contract until acceptance. Turfed areas shall be kept mowed to a height between 4 and 12 
inches above the turfed soil at no additional cost to the Government. The turfed areas shall be 
maintained by mowing for the life of the Contract and at a minimum shall meet the scheduled 
mowing intervals of the levee district.  Should the Contractor fail to mow the turfed areas to 
the limits as specified above, the Government will assume the responsibility for the mowing 
and deduct the cost thereof from any payments due the Contractor. 

 
 
 
 
14. Change section 1025-3, para 1.2.1 reference to “Quantity Surveys Alternate I, to read   

“Quantity Survey”. 
 
 
 
 
 
 
 
  
 
(End of Summary of Changes)  
 

 



ITEM DESCRIPTION
ESTIMATED 
QUANTITY U/M U/P AMOUNT

0001 Mobilization andDemobilization 1 LS XXX.XX $_____.__

0002 Clearing 1 LS XXX.XX $_____.__

0003 Excavation 37,500 CY $_____.__ $_____.__

0004 Relief Wells 8" 1,775 LF $_____.__ $_____.__

0005 Relief Wells 10" 4,546 LF $_____.__ $_____.__

0006 Pumping Test

0006AA First 150 Hours 150 HR $_____.__ $_____.__

0006AB All over 150 Hours 45 HR $_____.__ $_____.__

0007 Pilot Hole Boring 7,446 LF $_____.__ $_____.__

0008 Piezometers 407 LF $_____.__ $______.__

0009 Guard Posts 261 EA $_____.__ $_____.__

0010 Riprap "R-90" 10,100 TN $_____.__ $_____.__

0011 Geotextile 16,188 SY $_____.__ $_____.__

0012 Aggregate Surfacing 1 LS XXX.XX $_____.__

0013 Corrugated Metal Pipe, 24-inch dia 114 LF $_____.__ $_____.__

0014 Corrugated Metal Pipe, 28 X 20 - inch arch 88 LF $_____.__ $_____.__

0015 Corrugated Metal Pipe, 42 X 29 - inch arch 170 LF $_____.__ $_____.__

0016 Corrugated Metal Pipe, 48-Inch dia 228 LF $_____.__ $_____.__

0017 Establishment of Turf 1 LS XXX.XX $_____.__

0018 Environmental Protection 1 LS XXX.XX $_____.__

-$                  

SECTION 00010
SUPPLIES OR SERVICES AND PRICES/COSTS

ITEM NO. R-48.88 A.C. (PARCEL NO. 2)
RELIEF WELLS, NASH MISSOURI

LITTLE RIVER DRAINAGE DISTRICT
                              MISSISSIPPI RIVER LEVEES - CONSTRUCTION

CAPE GIRARDEAU COUNTY, MISSOURI 
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ITEM DESCRIPTION
ESTIMATED 
QUANTITY U/M U/P AMOUNT

SECTION 00010
SUPPLIES OR SERVICES AND PRICES/COSTS

                  

W912-EQ-05-B-0001 00010-2



ITEM NO. R-48.88 A.C. (PARCEL NO. 2) 
RELIEF WELLS, NASH, MISSOURI 

LITTLE RIVER DRAINAGE DISTRICT 
MISSISSIPPI RIVER LEVEES - CONSTRUCTION 

STORM WATER POLLUTION PREVENTION PLAN 
FOR STORM WATER GENERAL PERMIT 

U.S. ARMY CORPS OF ENGINEERS, MEMPHIS DISTRICT 
 
1.0  LOCATION AND NATURE OF ACTIVITY 
 

This project is located near Scott City, Missouri in Cape Girardeau and Scott Counties, 
Missouri landside of the Little River Headwater Diversion Channel Main Line levee.   The 
project will begin at levee mile 8/25+36 and extend to levee mile 9/45+25.  The work 
consists of relief well installations, collector ditch excavation, outlet channel enlargement 
for Ditch 8, riprap placement, culvert installation and the gravel surfacing of inline culvert 
crossings.   
 
A set of construction drawings showing the project location and the details of installation of 
the wells collector ditches and outlet ditches will be located on the site at all times.   

 
2.0  AREA AFFECTED 
  
        The total area of the site, within the right-of-way limits, which will be impacted by 

construction, is approximately 70 acres. 
 
3.0  CONTROL OF POLLUTANTS DURING CONSTRUCTION 
 
 3.1  NON-STRUCTURAL MEASURES 
    
  3.1.1  General  
 
             Prior to the beginning of any construction, the Contracting Officer will 

identify all land resources to be preserved within the Contractor's work area.  
The Contractor shall not remove, cut, deface, injure, or destroy land resources 
including trees, shrubs, vines, grasses, topsoil, and land forms outside the 
construction limits without special permission.  The Contractor shall provide 
effective protection for land, water and vegetation resources at all times.  The 
Contractor shall construct or install temporary and/or permanent erosion and 
sedimentation control features as indicated herein to minimize pollutants 
entering into natural streams flowing into Ditch 8, other water bodies or 
wetlands. 

  
  3.1.2  Protection of Landscape   
 
             Trees, shrubs, vines, grasses, landforms and other landscape features indicated 

and defined on the contract drawings or as directed by the Contracting Officer 
to be preserved shall be clearly identified by marking, fencing, wrapping with 
boards, or other approved techniques.   
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3.1.3  Reduction of Exposure of Unprotected Erodible Soils   
 
                                    All earthwork shall be planned and conducted to minimize the duration of 

exposure of unprotected soils.  Vegetative ground cover shall not be 
destroyed, removed or disturbed more than 20 calendar days prior to grading 
or earth moving.  Clearing shall progress in reasonably sized increments as 
needed to use the areas developed.  To the extent feasible, material 
embankments, side slopes, back slopes, berms and any other exposed surfaces 
shall be stabilized by temporary seeding, mulching, fabric mats or other 
approved stabilization methods, as soon as possible after material placement, 
or within 14 days on areas that will remain unfinished more than 21 calendar 
days. Should construction be halted, for any reason, temporarily or 
permanently, for more than 21 days, in any portion of the site, temporary or 
permanent turfing measures, or other approved temporary stabilization of 
exposed areas, such as mulching, shall be accomplished within 14 days after 
construction is halted. 

 
 3.2  STRUCTURAL MEASURES 
 
  3.2.1  General 
 
             Temporary erosion and sediment control measures such as silt fences, check 

dams, and sedimentation basins shall be constructed and maintained until 
permanent drainage and erosion control facilities are complete and operative. 
Placement of perimeter controls shall commence with initiation of 
construction and shall remain in effect during the remainder of construction 
until final stabilization of those portions of the site upward of the perimeter 
control.  Temporary erosion controls shall be maintained until final 
stabilization of exposed areas, after which they shall be removed.  All 
structural devices shall be constructed in accordance with Temporary Erosion 
Control Devices Standard Drawing. 

   
3.2.2  Silt Fences   

 
             If used, silt fences shall be constructed in those locations where storm water 

may flow from the construction site; all necessary efforts shall be employed to 
minimize the entry of excavated material entering into natural streams flowing 
into Ditch 8, other water bodies or wetlands.    

   
   3.2.3  Check Dams 
 
             Check dams shall be constructed across inlet ditches, drains and swales using 

baled straw or equivalent devices to minimize sediment entry into Ditch 8, 
other water bodies, or wetlands.  Check dams shall be inspected for sediment 
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accumulation after each significant rainfall and sediment removed when it 
reaches one-half the height of the barrier.  Sediment removal shall include 
removal and disposition in a location where it will not erode into construction 
areas, watercourses or wetlands. 

   
3.2.4  Sediment Basins   

 
  Sediment from construction areas with 10 or more disturbed acres at one time 

shall be trapped in temporary or permanent sediment basins.   After each 
storm, the basins shall be allowed to settle for 24 to 48 hours after which the 
basins shall be pumped dry.  In order to maintain basin effectiveness, 
accumulated sediment shall be removed when the depth of sediment reaches 
one-third of the depth of structure in any part of the pool.  Overflow shall be 
controlled by paved weir, by vertical overflow pipe draining from the surface, 
or by a spillway protected by baled straw filter barriers in the spillway and at 
the outlet toe of the spillway.  The collected topsoil sediment shall be reused 
for fill on the construction site, and/or conserved for use at another site(s).  If 
used, the basins shall provide at least 3,600 cubic feet of storage for each acre 
drained. Where such basins are not used, other equivalent sediment control 
measures are required. 

 
  3.2.5  Other Measures 
 
             Other temporary erosion and sediment control measures such as berms, dikes, 

swales, and drains may be used with, or in lieu of, the above-mentioned 
measures provided they are consistent with Best Management Practices 
(BMPs).  They shall be maintained until permanent drainage and erosion 
control facilities are complete and operative.  Earthen erosion control features 
shall be compacted and stabilized immediately with vegetation as specified in 
paragraphs 4.1.3 and 4.1.4. 

 
  3.2.6  Velocity Dissipation Devices 
 

             Should drains or swales be used, they shall be constructed with velocity 
dissipation devices (check dams) to reduce the need for more stringent erosion 
control practices in the swale or drain.  These devices shall be removed after 
the erosive areas have been stabilized.   

 
4.0  CONTROL OF POLLUTANTS AFTER CONSTRUCTION 
 
 4.1  ESTABLISHMENT OF TURF 
 
  4.1.1  General 
 
            Turf shall be established as a permanent erosion control measure on any area 

which is disturbed during construction. All material embankments, all berm 
areas, and any other disturbed areas shall be turfed.  Turf shall be established 
in accordance with the Contract Specifications. 
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  4.1.2  Fertilizer   
 
             Fertilizer shall be distributed uniformly over the areas to be seeded at a rate 

which will supply not less than 40 pounds of available nitrogen, 40 pounds of 
available phosphorous, and 40 pounds of potash per acre. 

 
  4.1.3  Seeding   
 
             Seed sown for permanent turfing shall be sown as specified in the technical 

specifications. Temporary seeding shall consist of grasses appropriate for the 
season when they are sown.  A satisfactory method of sowing shall be 
employed, using approved mechanical power-drawn seeders, mechanical 
hand-seeders, broadcast-seeders, or other approved methods.  When 
conditions are such by reason of drought, high winds, excessive moisture, or 
other factors that satisfactory results are not likely to be obtained, work shall 
be halted as directed by the Contracting Officer.  Such work may resume only 
when conditions are favorable or when approved alternative or corrective 
measures and procedures have been identified and approved by the 
Contracting Officer.  If inspection either during seeding operations or after 
there is a show of green indicates that areas have been left unplanted, 
additional seed shall be sown. 

 
  4.1.4  Mulching 
 
             If used, mulch shall be materials that do not contain noxious grass or weed 

seed that might be detrimental to the turfing being established or to adjacent 
farmland.  Mulch shall be spread uniformly in a continuous blanket, using two 
tons per acre of straw mulch or 1,200 pounds per acre of wood cellulose fiber 
mulch. 

 
 4.2  STATE AND LOCAL CONTROLS 
 
        There are no known State or local erosion and sediment control requirements applicable 

to this work other than those met by the requirements of this permit.  In the event that 
there are State or local erosion and sediment control requirements, it shall be the 
responsibility of the Contractor to identify and comply with all applicable requirements. 
   

 
5.0  RUNOFF COEFFICIENT, IMPERVIOUS AREAS, SOILS 
 

 The runoff coefficient immediately after construction is estimated to range between 0.10 and 
0.30.  Once the material embankment and other disturbed areas have been re-vegetated, the 
runoff coefficient should remain in approximately the same range with no increase in 
impervious areas.  Soils in the area consist of silt and silty sands with seams of fat and lean 
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clays underlain by sand.  For further information regarding soil borings contact the Memphis 
District Office of the U.S. Army Corps of Engineers or refer to the contract drawings.     

 
 
 
6.0  RECEIVING WATER 
 
       The receiving stream for the well water is Ditch 8.  Ditch  8 drains into Upper Ditch 1, which is 

part of the Little River Drainage System, that flows through Big Lake, and enters into the St. 
Francis Floodway System.  The St. Francis Floodway System enters the Mississippi River 
above Helena, Arkansas.   

 
7.0  INSPECTIONS 
 
 7.1  GENERAL 
 

         Quality assurance representatives shall inspect disturbed areas of the construction site 
and areas used for storage of materials that are exposed to precipitation that have not 
been finally stabilized, structural control measures and locations where vehicles enter or 
exit the site every seven calendar days and within 24 hours of the end of a storm that is 
0.5 inches or greater.  Where sites have been stabilized, inspections shall be conducted 
at least once every month.    

 
 7.2  DISTURBED AREAS AND AREAS USED FOR MATERIAL STORAGE 
 
                    Disturbed areas and areas used for material storage that are exposed to precipitation 

shall be inspected for evidence of, or the potential for, pollutants entering the drainage 
system.  Erosion and sediment control measures identified in the plan shall be observed 
to ensure correct operation.  Where discharge locations or points are accessible, they 
shall be inspected to ascertain whether erosion control measures are effective in 
preventing significant impact to receiving waters.  Locations where vehicles enter or 
exit the site shall be inspected for evidence of off-site sediment tracking.   

 
 7.3  MODIFICATION OF POLLUTION PLAN 
 

            Based on the results of the inspection in paragraph 7.2, the site description identified in 
paragraphs 1 and 2 of this plan shall be revised as appropriate, but in no case more than 
seven calendar days following the inspection.  Such modification shall provide for 
timely implementation of any changes to the plan within seven calendar days following 
the inspection. 

 
 7.4  REPORTS 
 
                    A report summarizing the scope of the inspection, name(s) and qualifications of 

personnel making the inspection, the date(s) of the inspection, major observations 
relating to the implementation of the Storm Water Pollution Prevention Plan (SWPPP), 
and actions taken shall be recorded and retained by the Contracting Officer as part of 
the SWPPP for at least three years from the date the site is finally stabilized.   
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8.0  OTHER CONSIDERATIONS 
 
 8.1  LOCATION OF CONSTRUCTION IN REGARD TO WATERS CLASSIFIED IN   10 
CSR 20-7.013 
             

            Construction is not within 1,000 feet of waters classified in 10 CSR 20-7.013, Water 
Quality Standards, as: 

   
a.  Public drinking water supply lakes 

  b.  Outstanding National Resource Waters 
  c.  Outstanding State Resource Waters 
  d.  Streams designated for cold water sport fishery 
  e.  A lake in EPA's Clean Lakes Program 
 
 8.2  PROXIMITY OF SITE TO MAJOR RESERVOIRS 
 

       Construction is not within 100 feet of waters classified as major reservoirs.  
 
9.0  DEFINITIONS 
  

9.1  BEST MANAGEMENT PRACTICES (BMPs)  
 
        Schedules of activities, prohibitions of practices, maintenance procedures, and other 

management practices to prevent or reduce the pollution of waters of the State.  BMPs 
also include treatment requirements, operation procedures and practices to control plant 
site runoff, spillage or leaks, sludge or waste disposal, or drainage from raw material 
storage. 

 
 9.2  COMMENCEMENT OF CONSTRUCTION  
 
                    The initial disturbance of soils associated with borrow material excavation, or other 

construction activities. 
 
 9.3  DRAINAGE SWALE   
             

        A drainage way with a lining of grass, riprap, asphalt, concrete, or other material 
installed to convey runoff without causing erosion. 

 
 9.4  CHECK DAM   
             

       Small temporary dams constructed across a swale or drainage ditch to reduce the 
velocity of runoff flows.   
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     9.5  FINAL STABILIZATION   
 

            All soil-disturbing activities at the site have been completed, and a uniform perennial 
vegetative cover with a density of 85 percent of the cover for the area has been 
established or equivalent stabilization measures (such as the use of mulches or geo-
textiles) have been employed.   

 
10.0  CERTIFICATION 
 
         “I certify under penalty of law that this document and all attachments were prepared under my 

direction or supervision in accordance with a system designed to assure that qualified 
personnel properly gather and evaluate the information submitted.  Based on my inquiry of the 
person or persons who manage the system, or those persons directly responsible for gathering 
the information, the information submitted is, to the best of my knowledge and belief, true, 
accurate, and complete.  I am aware that there are significant penalties for submitting false 
information, including the possibility of fine and imprisonment for knowing violations.” 

 
         Dennis J. Kamper, P.E., Chief, Eng. Division, COE                                  (901) 544-3227 
         Name & Official Title                                                                                             Phone No. 
 
                                                                   
         ______________________________________                               ____________________ 
         Signature                                                                                             Date Signed 
 
                                                                   
         __________________________________________________________________________ 
         Name & Official Title of Contractor                                                                       Phone No. 
 
                                                                   
         ______________________________________                               ____________________ 
         Signature                                                                                             Date Signed 
 
 
         __________________________________________________________________________ 
         Name & Official Title of Sub Contractor                                                                 Phone No. 
 
                                                                   
         ______________________________________                               ____________________ 
         Signature                                                                                             Date Signed 
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                                                                                    Invitation No. W912EQ-05-B-0001 
 
 
 DIVISION  02 - SITE WORK 
  
 SECTION 02100 
 
 CONSTRUCTION PROCEDURES 
  
 
PART 1    GENERAL 
 
1.1    SCOPE 
 
The work provided for herein consists of furnishing all plant, labor, material, and equipment 
and performing all work in strict accordance with the specifications, schedules, and drawings, 
for the construction of the relief wells and associated drainage along the wells and the 
enlargement of Ditch 8.  The work shall be completed as expeditiously as possible.   

 
1.2    SUBAQUEOUS PLACEMENT LIMITATIONS 
 
The intent is to place the riprap and filter fabric in the dry; however, the Contracting Officer 
will consider placement in depths of water not greater than two feet above the design grade of 
the riprap.   
 
1.3    ORDER OF WORK 

  
The order of work for this project shall be as follows.  However, the sequence of construction 
between the earth work (collector ditches and enlargement of Ditch 8) and the installation of 
the relief wells shall be left to the Contractor’s discretion as long as the following guidelines 
are met and the Contractor has approval from the COR.   
  
 (1) Locate the relief wells, acquire COR approval on the location, drill pilot holes and 

install piezometers. 
 (2) Piezometers shall be operational and the readings shall be provided to the COR 

before installation of the relief wells will be allowed.  
(3) The Contractor can begin excavate and/or place excavated material or a 
combination of both at any time during the contract as long as the following criteria is 
met.  This work can be done simultaneously with the installation of the relief wells. 
a. The excavation for the channel enlargement of Ditch 8 shall begin at the 

downstream end or at the confluence of Ditch 8 and Ditch 1 and proceed in an 
upstream direction.  

b. If the relief wells are installed before the final ditch configuration is completed, 
then there shall be sufficient drainage to conduct the complete installation and 
testing of the relief wells without flooding outside the ROW limits and the water 
produced during testing shall be conveyed to Ditch 8 without using existing 
drainage outside the ROW limits.  The Contractor shall also be required to meet 
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the requirements of Section 02708, 3.13 Emergency Well Closure During 
Construction. 

c. The requirements of Section 01130 and the SWPPP plan shall be met at all times 
during construction. 

d. Excavated materials shall be placed to insure that all fill required for this contract 
has been placed.  The fill areas include construction of the culverts and field access 
road embankments, filling ditches along the levee toe and for filling the left bank 
field road as shown on the drawings.  The remainder of fill shall be placed in the 
pond/disposal area as indicated in Section 02225 and as shown on the drawings. 

 
PART 2    PRODUCTS (Not Applicable) 
 
PART 3    EXECUTION (Not Used) 
 
 
 
--End of Section-- 
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